

Public Works (Infrastructure) Procurement Forecast

The information included here is for information purposes only and is subject to change at any time.

The City of Philadelphia is making transformative infrastructure investments thanks in part to historic investment from the Bipartisan Infrastructure Law. The City is investing in transportation infrastructure, including roads, bridges, public transit, and water systems, climate resilience, and broadband accessibility.

In anticipation of these investments, the City of Philadelphia has created a forecast of potential upcoming Public Works solicitations. The forecast is intended to increase transparency and should provide potential contractors more time to plan and prepare competitive bids and proposals, increase vendor submissions, and encourage more participation from historically underutilized businesses.

Procurement Forecast

- Provides a preview of anticipated upcoming Public Works contracts over \$34,000
- Includes potential contracts from City of Philadelphia departments such as Philadelphia Water Department, Department of Aviation, Department of Streets, and the Office of Sustainability/Philadelphia Energy Authority
- Provides information on the potential opportunities including:
 - Project Owner
 - Name of Project
 - Scope of Work/Description
 - Potential Subcontracting Opportunities
 - Procurement platform that vendors must use to respond to the opportunity
 - Estimated let date (Date opportunity opens)
 - Which historically underutilized business program will be used (M/W/DSBE or DBE)
 - NIGP or NAICS code
 - Estimated Cost
- Is anticipated to be updated every six months.

Find Contract Opportunities

The City of Philadelphia employs various contracting platforms to announce upcoming opportunities. The “Bidding Platform” column indicates where to search for an opportunity once it is advertised. Businesses can visit [Contracts Hub](#), [PEA Public Bids](#), and [ECMS](#) to submit a bid. Some RFPs and RFIs are also posted on the [additional contract opportunities page](#). [Contracts Hub/PHL Contracts](#)

For contracts procured through City of Philadelphia Procurement Department, businesses [registered as an M/W/DSBE](#) will count towards citywide goals for participation of minority, woman, or disabled-owned enterprises (M/W/DSBEs). Overall, the City seeks to fulfill at least 35% of all for-profit contracts through minority, woman, or disabled-owned enterprises (M/W/DSBEs).

[Local Business Entities](#) (LBE) can also qualify for [Local Business Preference](#) on contracts.

Businesses or individuals that are awarded a City contract must adhere to [Labor Standards](#) and [Diversity and Inclusion goals](#).

To bid on City of Philadelphia Public Works contracts, you must register on [PHLContracts](#). To register, you'll need:

- Your tax ID number.
- Your company name.
- Your email address.

Once you've registered, search for bids and follow the stated requirements.

ECMS Contracts

For contracts procured through [ECMS](#) PennDOT, businesses may access [ProRank DBE Supportive Services](#). Businesses should become certified as DBE through the [PAUCP](#).

Rebuild

Made possible by the Philadelphia Beverage Tax, [Rebuild](#) is investing hundreds of millions of dollars into neighborhood parks, recreation centers, and libraries.

Contracting opportunities for Rebuild projects can be found on Rebuild's [contract opportunity portal](#).

Rebuild's contractor participation goals target 30% to 35% MBE and 15% to 20% WBE participation. To ensure compliance, we urge applicants to utilize the City's Office of Economic Opportunity (OEO) Registry to solicit vendors and encourage certified MBE and/or WBE vendors not currently registered to join.

Contact Information

Procurement Department
1401 John F. Kennedy Blvd., Room 170
Philadelphia, PA 19102-1685
(215) 686-4720
phlcontracts@phila.gov

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Office of Sustainability/ Philadelphia Energy Authority	TBD	Renewable Energy Project Development	Renewable Energy Project Development	PEA Public Bids	Apr-24	M/W/DSBE	N/A	221114, 221115	Over \$1,000,000
Aviation	Bridge & Terminal RTU Upgrades-Phase 1	Electrical Construction	Replacement of 21 units in DE Bag Claim RTUs. Also includes installation of Bipolar Ionization units and connect them to the Building automation system and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-38	N/A	Under \$1,000,000
Aviation	Bridge & Terminal RTU Upgrades-Phase 1	Mechanical Construction	Replacement of 21 units in DE Bag Claim RTUs. Also includes installation of Bipolar Ionization units and connect them to the Building automation system and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-50	N/A	Over \$5,000,000
Aviation	Mechanical Room 3BC & 4BC AHU Rehabilitation	Electrical Construction	Includes replacement of air handlers inside the MR#3BC and MR#4BC including associated hot water and chiller water piping and pumps and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-38	N/A	Under \$1,000,000
Aviation	Mechanical Room 3BC & 4BC AHU Rehabilitation	Mechanical Construction	Includes replacement of air handlers inside the MR#3BC and MR#4BC including associated hot water and chiller water piping and pumps and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-50	N/A	Over \$1,000,000
Aviation	Bridge & Terminal Roof Top Unit(s) Upgrades-Phase 2	Electrical Construction	Replacement of 21 units in DE Bag Claim RTUs. Also includes installation of Bipolar Ionization units and connect them to the Building automation system and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-38	N/A	Under \$1,000,000
Aviation	Bridge & Terminal Roof Top Unit(s) Upgrades-Phase 2	Mechanical Construction	Replacement of 21 units in DE Bag Claim RTUs. Also includes installation of Bipolar Ionization units and connect them to the Building automation system and upgrades to electrical system as needed to all units.	PHLContracts	Mar-24	DBE	914-50	N/A	Over \$5,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Aviation	PNE Administration Building Improvements	General Construction	Improvements to the existing administrative building, including the installation of an ADA accessible entrance and restrooms, as well as a geothermal air conditioning system.	PHLContracts	Mar-24	M/W/DSBE	909-10	N/A	Over \$1,000,000
Aviation	PNE Administration Building Improvements	Electrical Construction	Improvements to the existing administrative building, including the installation of an ADA accessible entrance and restrooms, as well as a geothermal air conditioning system.	PHLContracts	Mar-24	M/W/DSBE	914-38	N/A	Under \$1,000,000
Aviation	PNE Administration Building Improvements	Mechanical Construction	Improvements to the existing administrative building, including the installation of an ADA accessible entrance and restrooms, as well as a geothermal air conditioning system.	PHLContracts	Mar-24	M/W/DSBE	914-50	N/A	Under \$1,000,000
Aviation	PNE Administration Building Improvements	Plumbing Construction	Improvements to the existing administrative building, including the installation of an ADA accessible entrance and restrooms, as well as a geothermal air conditioning system.	PHLContracts	Mar-24	M/W/DSBE	914-68	N/A	Under \$1,000,000
Aviation	D&E Checkpoint Curtainwall Replacement	General Construction	TBD	PHLContracts	Apr-24	M/W/DSBE	909-10	N/A	Over \$5,000,000
Aviation	D&E Checkpoint Curtainwall Replacement	Electrical Construction	TBD	PHLContracts	Apr-24	M/W/DSBE	914-38	N/A	Over \$5,000,000
Aviation	BCDE Electrical Panel Replacement	Electrical Construction	Replacement of electrical panels in Terminals B/C and D/E	PHLContracts	Apr-24	M/W/DSBE	914-38	N/A	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Aviation	Garage C Renewal and Misc. Repairs	General Construction	TBD	PHLContracts	Apr-24	M/W/DSBE	909-10	N/A	TBD
Aviation	CCTV Upgrades-Phase 2B	Electrical Construction	TBD	PHLContracts	May-24	M/W/DSBE	914-38	N/A	TBD
Aviation	Terminal F Pavement Heating System	General Construction	TBD	PHLContracts	May-24	M/W/DSBE	913-10	N/A	TBD
Aviation	Primary Substation Improvements	Electrical Construction	TBD	PHLContracts	May-24	M/W/DSBE	914-38	N/A	TBD
Aviation	Surveillance System Upgrades-Phase 2B	General Construction	TBD	PHLContracts	May-24	M/W/DSBE	909-10	N/A	TBD
Aviation	Surveillance System Upgrades-Phase 2B	Electrical Construction	TBD	PHLContracts	May-24	M/W/DSBE	914-38	N/A	TBD
Aviation	Relocate TBA Substation	Electrical Construction	TBD	PHLContracts	Jun-24	M/W/DSBE	914-38	N/A	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Aviation	Secure Exit Lanes-Phase 1	General Construction	TBD	PHLContracts	Jun-24	M/W/DSBE	909-10	N/A	TBD
Aviation	Secure Exit Lanes-Phase 1	Electrical Construction	TBD	PHLContracts	Jun-24	M/W/DSBE	914-38	N/A	TBD
Streets	59th Street Over Amtrak	Bridge Replacement	Design and construction of new bridge Demolition and removal of existing bridge Roadway reconstruction and repaving Sidewalk and curb reconstruction	ECMS	Apr-25	DBE	TBD	237310	Over \$25,000,000
Streets	Pine Road Bridge Over SEPTA - Act 13	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	PHLContracts	Apr-25	M/W/DSBE	TBD	237310	TBD
Streets	Falls Bridge	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	May-25	DBE	TBD	237310	Over \$55,000,000
Streets	Tabor Road Over Tacony Creek	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	May-25	DBE	TBD	237310	TBD
Streets	5th Street North as a Complete Street - CMAQ 2016/DCED	Streetscape	TBD	ECMS	Jun-25	DBE	TBD	237310	Over \$10,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	Logan Square Sidewalk Modernization	Sidewalk modernization	Sidewalk Improvements	ECMS	Jun-25	DBE	TBD	237310	Over \$1,000,000
Streets	2025/2026 Tack Coat	Tack Coat placement	Site work and paving for roads and highways	PHLContracts	Jun-25	DBE	TBD	237310	Over \$1,000,000
Streets	Tacony Holmesburg Trail	Trail Improvements	TBD	ECMS	Jun-25	DBE	TBD	237310	Over \$1,000,000
Streets	Neighborhood Slow Zones - Round 3	Signal Safety Improvements	Quick-build speed management improvements	PHLContracts	Jun-25	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	2027/2028 Tack Coat	Tack Coat placement	Site work and paving for roads and highways	PHLContracts	Aug-25	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	5-Points Cottman/Rising Sun/Oxford	Intersection Improvements	TBD	PHLContracts	Sep-25	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	FY25 Signal Synchronization/Modernization (aka knockdown)	Signal Synchronization Improvements	Upgrading existing signal infrastructure	PHLContracts	Sep-25	M/W/DSBE	TBD	237310	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	FY25 Street Lighting Infrastructure Imps (Citywide)	Lighting Infrastructure Improvements	LED installation	PHLContracts	Sep-25	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	ARLE LED: North Broad Street	Signal improvements	TBD	ECMS	Sep-25	DBE	TBD	237310	Over \$1,000,000
Streets	ARLE LED: Under Bridge Lighting	Signal improvements	TBD	ECMS	Sep-25	DBE	TBD	237310	Over \$1,000,000
Streets	ARLE 10 - Intersection Modifications- Broad St & Rockland, B& Ontario, 22nd & Hamilton	Signal improvements	TBD	ECMS	Sep-25	DBE	TBD	237310	Over \$1,000,000
Streets	Chestnut Street Pedestrian Refuge Islands	Pedestrian Safety	Sidewalk improvements	ECMS	Oct-25	DBE	TBD	237310	Over \$1,000,000
Streets	Parkside Avenue – Safe Access to Parks (Roundabouts)	Pedestrian Access Safety & Roundabouts	Sidewalk improvements	PHLContracts	Oct-25	DBE	TBD	237310	Over \$1,000,000
Streets	Pennsylvania Ave Phase 2 - 2017 MTF DCED	Reconstruction	TBD	PHLContracts	Oct-25	M/W/DSBE	TBD	237310	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	ADA Transition List #3	ADA transition list	Construction of ADA curb ramps	ECMS	Dec-25	DBE	TBD	237310	Under \$1,000,000
Streets	Parkside Cynwyd Trail	Trail Improvements	TBD	ECMS	Dec-25	DBE	TBD	237310	TBD
Streets	Wissahickon Gateway Trail	Trail Improvements	TBD	ECMS	Dec-25	DBE	TBD	237310	TBD
Streets	15th/Oregon/Moyamensing intersection(s)	Intersection improvements	TBD	PHLContracts	Dec-25	M/W/DSBE	TBD	237310	TBD
Streets	ADA Transition List #4	ADA Transition List	Construction of ADA curb ramps	ECMS	Feb-26	DBE	TBD	237310	Over \$15,000,000
Streets	Manayunk Canal Lower Locks - TASA	Canal rehabilitation	TBD	ECMS	Feb-26	DBE	TBD	237310	1000000
Streets	Green Lane/Belmont Avenue Over Schuylkill River	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Mar-26	DBE	TBD	237310	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	Swanson Street	Roadway Rehabilitation	TBD	PHLContracts	Jun-26	M/W/DSBE	TBD	237310	Over \$25,000,000
Streets	30th Street Viaduct	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Sep-26	DBE	TBD	237310	Over \$15,000,000
Streets	FY26 Signal Synchronization/Modernization (aka knockdown6	Signal Synchronization Improvements	Upgrading existing signal infrastructure	PHLContracts	Sep-26	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	FY26 Street Lighting Infrastructure Imps (Citywide)	Lighting Infrastructure Improvements	Sidewalk improvements	PHLContracts	Sep-26	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	Bells Mill Road Bridge - Local Bridge Rehab Cap	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	PHLContracts	Nov-26	M/W/DSBE	TBD	237310	TBD
Streets	Leverington Avenue Bridge Over Manayunk Canal	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	PHLContracts	Nov-26	M/W/DSBE	TBD	237310	TBD
Streets	FY27 Signal Synchronization/Modernization (aka knockdown6	Signal Synchronization Improvements	Upgrading existing signal infrastructure	PHLContracts	Sep-27	M/W/DSBE	TBD	237310	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	FY27 Street Lighting Infrastructure Imps (Citywide)	Lighting Infrastructure Improvements	LED installation	PHLContracts	Sep-27	M/W/DSBE	TBD	237310	Over \$1,000,000
Streets	JFK Blvd Improvements	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Nov-27	DBE	TBD	237310	Over \$25,000,000
Streets	Spring Garden Street Connector	Bicycle/ Pedestrian Improvements	TBD	ECMS	Jun-28	DBE	TBD	237310	Over \$1,000,000
Streets	Spring Garden Over Amtrak	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Apr-31	DBE	TBD	237310	Over \$45,000,000
Streets	Paschall/Elmwood Bridges (70th, 71st, 72nd Streets Over Amtrak)	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Apr-32	DBE	TBD	237310	Over \$75,000,000
Streets	2033 Bridge Painting Pkg.	Bridge improvements	Design and construction of the proposed superstructure Roadway surface reconstruction and repaving	ECMS	Apr-33	DBE	TBD	237310	Over \$5,000,000
Streets	CW110 3R	Paving	Milling and asphalt	ECMS	TBD	DBE	TBD	237310	Over \$55,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Streets	Rectangular Rapid Flashing Beacons (RRFB)	Signal Improvements	TBD	ECMS	TBD	DBE	TBD	237310	Over \$1,000,000
Water	Harbison Ave Streets 2	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	TBD
Water	Haworth Horrocks	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	TBD
Water	Hawthorne & Rowland Greening	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Hendren Street Sewer	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Herbert Overington	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Homer/Musgrave/Carnation/Magnolia/Washingt on	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Hunting Park Cool Cover 3	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Hunting Park South	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Jefferson / Thompson / 5th	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Juniata Golf Course Dam Removal	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Kinsey / Cloud	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Knorr / Disston	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Laboratory Replacement (#1)	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Leon Gables	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Lindbergh Blvd Traffic Triangles	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Loretto / Pratt / Bridge	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Loring Cottman	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Loudoun Green Streets Improvements	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Magee / Erdrick / Gilham	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Masonry Repairs and Window/Door Replacement	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Mayfair Greening	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Mayfair Streets	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Mayfield/Sheridan etal	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Mt. Moriah Streambank and Cobbs Creek Interceptor Stabilization	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	Over \$1,000,000
Water	Navy Yard Force Main P603 to P796 Replacement Phase 2	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	TBD
Water	Neill Drive Pumping Station Stream Restoration and Infrastructure Protection	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Nicetown Park East	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Nichols Park and Green Streets	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	North Clearwell Basin Roof Replacement and Structural and Mechanical Betterment	General/Roofing	Construction/Services: Roofing Supplies/Materials: Roofing Materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	North Cottman Green Streets	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Old Chlorine House Building Betterment	General/Mechanical	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insulation	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Olney Rec Center	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Overbrook Package	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Pennypack Creek / Roosevelt Dam Removal	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	DBE	TBD	TBD	Under \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Pennypack Creek Corridor Improvement Project at Holme Avenue	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Plant Sewer Line Betterment	Mechanical/Plumbing	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insulation	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Polymer Dosing System Betterment	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Pre/Applied Hydrated Lime Dosing Betterment	General/Mechanical	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insulation	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Queen Lane Filtered Water Pumping Station Emergency Generator Addition	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Queen Lane Lagoon/SRX Site Betterment	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Queen Lane WTP 36" Backwash Discharge Pipe and Valves Replacement	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Reno / 39th	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	REPLACEMENT OF FLOCCULATOR / CLARIFIER ELECTRICAL CONTROL EQUIPMENT	General/Mechanical/Plumbing	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insulation	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Replacement of the Scum System at Northeast WPCP Electrical	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$15,000,000
Water	Ridge Ave., Parker - Summit	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Under \$1,000,000
Water	Ridge Avenue Gateways	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Under \$1,000,00
Water	Roxborough fresh water storage tank corrosion systems replacement	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Sandy Run Sewer Protection And Stream Restoration	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$5,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Scum Equipment (Elec) Betterment	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Scum Equipment (Gen) Betterment	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Sed Basin Clarifier Arm and Drive Replacement	General/Mechanical/Plumbing	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insullation	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Sidestream Treatment Addition - Electrical	Electrical	Construction/Services: Installation of switchgear and other electricatl equipment/instrumentation Supplies/Materials: Electrical Supplies	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Sidestream Treatment Addition - General/Mechanical	General/Mechanical	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insullation	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$50,000,000
Water	Sidestream Treatment Addition - HVAC	Mechanical/HVAC	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insullation	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Sidestream Treatment Addition - Plumbing	Mechanical/Plumbing	Construction/Services: Furnish and install of Insulation Supplies/Materials: HVAC and Mechanical Equipment/Insullation	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Sprague / Vernon	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Summerdale Streets 1	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Tabor Road	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Tacony Creek Stream Rehabilitation Reaches 4 and 5	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$5,000,000
Water	Tacony Edge	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Tarken Streets 1	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Tioga / Mercer / Salmon	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Upper Allegheny West	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Upper Creshiem Tunnel and Outlet Stabilization	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Upper Frankford LL Collector/Tacony Intercepting Sewer Lining Phase 4	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	Upper Frankford LL Collector/Tacony Interceptor Lining Phase 5	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	VPSA addition System (Oxygen Plant Betterment) at Southwest WPCP	General Construction	Construction/Services: Demolition/Concret work/Site work/hauling/Trucking Supplies/Materials: Concrete/Rebar/Construction materials	PHLContracts	FY25	TBD	TBD	TBD	TBD
Water	West Vine Street	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Wissahickon / Park Line	Water/Sewer/GSI Reconstruction/Asphalt Paving	Construction/Services: Liner Installation/Shoring/Concrete Work/Paving Supplies/Materials: Pipes/Fittings/Valves/Rebar Supply/Concrete Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000

Public Works Procurement Forecast									
Agency	Project Information			Bid Information					Cost
City Agency (Streets, Airport, etc.)	Project Name	Scope of Work/Description	Potential Subcontracting Opportunities	Bidding Platform (PHLContracts, ECMS, etc.)	Estimated Let (Date Opportunity Opens)	Utilize DBE or M/W/DSBE?	NIGP Code	NAICS Code	Cost Estimate
Water	Woodbine Ave	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000
Water	Wynnefield Ave Corridor	GSI Construction/Landscaping/Paving	Construction/Services: Landscaping/Paving Supplies/Materials: Sand/Soils/Plants/Pipes/GSI Material Supply	PHLContracts	FY25	M/W/DSBE	TBD	TBD	Over \$1,000,000